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Project Intent: Blatchford
_ Deep Ditch Roadway (STA 0+75 — STA 5+76 & STA 16+00 — STA 33+00) TL U—t /13
1. Intent of project is to reconstruct Randolph Hill Road from the intersection with US Route 2 to the intersection with High Acres 865/167, Parcel Two
Road. The length of reconstruction is approximately 9,000 linear feet. 1264/828, Parcel |l
2. The reconstruction generally does not propose changes to the horizontal alignment. However, the vertical alignment is proposed _ Superelevated Raadway (STA 5+76 — STA 16+00)
to be raised, in general, to promote positive drainage and increase the separation from frost—susceptible subgrade material.
T.L U-4/14
3. Reconstruction to include: Eisenberg Trust T.L U—4/19
3.1. Replacement of all existing roadway and drainage culverts and installation of new drainage controls where identified Curbed Roadway (STA 33+00 — STA 50+50) 1120/793 \ Goelze Trust
3.2. Installation of underdrains and perforated storm drains where identified 1292/307
3.3. Reclamation of the top 12" of pavement and base gravels for re—use ]
3.4. Scarifying the subgrade to remove boulders within 2’ of subgrade elevation and reshaping to promote positive drainage. _ X
3.5. Installation of 6” (min.) crushed gravel over reclaimed stabilized base material and finished with 3” of new bituminous Shallow Ditch Roadway (STA 50+50 — STA 90+00) TL U-4/17_ TL U-4/18
pavements. TL T4 /65) Onacki Roy
Brockett 884/228  1288/352 e %
4. It is anticipated that reconstruction of the roadway will occur in @ minimum of three phases to limit the amount of roadway 861/858 o\ RO"‘
disturbed at any one time. Each phase will be completed to binder course of bituminous pavement before proceeding to next \ . N.\’\‘
phase. vl
T.L U-4/24
5. It is anticipated that the roadway will be stabilized with the reclaimed base material within each phase while construction Tocv(/’ sznf 45‘::Zgﬂfm
activities are being conducted. 823/138
6. Maintenance of Traffic to include:
6.1. One—way traffic at all times during construction o
6.2. Two—way traffic during non—construction hours, unless approved by Owner’s Representative
6.3. Construction signage and flaggers, in accordance with MUTCD standards, will be required throughout the duration of
construction.
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